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April 14, 2014 

 

ADDENDUM NO. 1 - TO ALL BIDDERS 

 

Reference  Invitation for Bid (IFB) No. 1905 

 

Title:  To Expand Bus and Vehicle Parking at Tabb Middle School 

 

  Dated: March 20, 2014 

  Date Due: April 17, 2014 @ 3:30pm 

  Revised New Due Date: April 22, 2014 @ 3:30pm 
 

  All other terms and conditions remain the same. 

 

See attached pages; and drawings posted on the website. (www.yorkcounty.gov/purchasing) 

 

Note:  A signed acknowledgment of this addendum must be received by this office either prior to the due date or 

attached to your bid.  Signature on this addendum does not constitute your signature on the original document.  

The original document must be signed also. 

 

          Sincerely,      

         Victor Robinson    

        Victor Robinson - Buyer  

_______________________________________ 

Name of Firm 

 

_______________________________________ 

Signature/Title 

 

________________________________________ 

Date 
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Construction: Expand Bus and Vehicle Parking at Tabb Middle School 

IFB 1905 Pre-Bid Meeting Attendees  4/3/2014 at 10:00 a.m.

Contractor Name E-mail Address Phone # Fax #

J. S. G. Corporation Michael Mullins michael.mullins@jsgcorp.com 757-645-4870 757-645-4860

Basic Construction Lisa Williams lisa@basicconstructionco.com 757-249-3789 757-249-2229

Bay Electric Co., Inc. Lori Oliver lori.oliver@bayelectricco.com 757-595-2300 757-595-6112

D. F. Lentz Electric Bill Hurst dflentzelectric-bill@yahoo.com 757-244-2788 757-244-4776

Pembroke Construction Eric Hodson ehodson@pembrokeconstruction.com 757-722-2591 757-722-1808

Prism David Reaves dreaves@prismco.com 757-874-5670 757-874-5611

Prism Michelle Krewinghaus mkrewinghaus@prismco.com 757-874-5670 757-874-5671

Dagan Electric Company David Williams david@daganelectric.com 757-689-4152 757-689-8482

David A. Nice Builders, Inc. Warren Hunnicutt whunnictt@davidnicebuilders.com 757-903-6968 757-566-4686

Manley Landscapring Jerry Manley manley_landscaping@cox.net 757-543-6048 757-543-6048

Branscome Jim Durrette durrettej@branscome.com 757-592-7612 757-220-2865

York County Central Purchasing Victor Robinson victor.robinson@yorkcounty.gov 757-890-3682

York County Schools Mark Tschirhart mtschirhart@ycsd.york.va.us 757-876-8681

 
 

 
Notes: 

 

•                    Bid due date has been changed to April 22,2014 

 

•                    Contractor shall video tape the site conditions before delivering any materials or    starting any 

construction to verify existing conditions 

 

•                    Parking at this school is at a premium during the school year, it is vital that parking spots are not 

blocked by contractors or materials 

 

•                    Typical Tabb Middle School hours are from 8:00 AM to 2:45 PM 

 

•                    Contractor should expect heavy use of the ball fields behind the school after school hours and 

during weekends until June 16, 2014 

 

•                    Ball fields are not scheduled to be used after June 16, 2014 

 

•                    Limited access to the site will be permitted after contract is signed and “Notice to Proceed” is 

issued by the Owner’s representative with full access after June 16, 2014 

 

•                    All school buses will be relocated offsite after June 12, 2014 

 

•                    Only main office staff and custodians are expected at the school over the summer 
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Lighting: 

 

•           Power for parking lot on the West side of the building shall be feed from existing electrical panel BL in 

the electrical room on the West side of the school building (see attached school drawing) Existing 

conduit currently supplying power to the trailer may be used by the contractor to supply power to the 

new lights. 

 

•          Power for parking lot on the East side of the building shall be feed from existing electrical panel MDP in 

the electrical room on the East side of the school building (see attached school drawing) 

 

•                    Contractor shall supply and install new breakers for the lighting in each electrical panel 

 

•                    All lighting shall be 277 VAC 

 

•                    All light poles should be aluminum 

 

•                    All light fixtures and poles should be dark bronze 

 

•                    The correct light fixtures and poles are reflected on the JJM drawings sheet 1 and 2 

 

•                    The (10) Type A-Cooper VTS-B04-LED-E1-T4-BZ and (8) Type B-Cooper VTS-B05-LED-E1-  

                      5MQ-BZ fixtures and (10) Type A-HAPCO RSA20B6-4-BM and (2) Type B-HAPCO RSA20D6-  

                      4-BM poles are “No Substitution”   

 

•                    The correct number of light fixtures are reflected on the attached JJM drawings 

 

Construction: 

 

•                    Trees on the West side of the school can be cut down and removed as soon as the “Notice to  

                      Proceed” is issued during weekends or after school hours only 

 

•                    Excavation of the area behind the existing parking lot to the West of the school and back filling  

                     with base materials may begin before June 16, 2014 

 

•                    Excavation of the bio-retention areas and installation of bio-retention media may occur before June    

                      16, 2014  

•                    No site work can occur from May 15 to June 4, 2014 due to SOL school testing 

 

•                    Contractor may deliver materials to the site before June 16th after coordinating storage location  

                      with the owner and providing owner 24 hour advance notification 

 

•                    Any material delivered to the site must be protected and fenced off by the contractor 

 

•                    Asphalt parking and roadway to the West of the school cannot be removed until June 13, 2014 

 

•                    Removal of the asphalt parking to the East of the school cannot commence until June 16, 2014 
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